DRUM

New Jersey Department of Transportation DATE 05/10/12
PAGE 120 -1
TABULATION OF BIDS
CALL ORDER : 120 CONTRACT ID : 12120 COUNTIES MERCER
LETTING DATE : 05/10/12 10:00AM DISTRICT : C1
CONTRACT TIME : 11/26/13 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) STP-C00S(267)
SIGN STRUCTURE REPLACEMENT CONTRACT 2009-1
CONTRACT NO. SWI108001 VARIOUS ROUTES
HAMILTON TOWNSHIP, MERCER COUNTY; BORDENTOWN TOWNSHIP,
BURLINGTON COUNTY; TINTON FALLS BORO, MONMOUTH COUNTY; WALL
TOWNSHIP, MONMOUTH COUNTY; JACKSON TOWNSHIP, OCEAN COUNTY;
ELIZABETH CITY, UNION COUNTY; CLINTON TOWNSHIP, HUNTERDON
COUNTY; PARSIPPANY-TROY HILLS TOWNSHIP, MORRIS COUNTY;
ROCHAWAY TOWNSHIP, MORRIS COUNTY; EAST RUTHERFORD BORO,
BERGEN COUNTY; PATERSON CITY; PASSAIC COUNTY
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 R8552 M L RUBERTON CONSTRUCTION CO INC $ 3,481,368.85 100.0000%
2 12943 IEW CONSTR GP, INC $ 3,565,217.50 102.4085%
3 Cc7281 J FLETCHER CREAMER & SON INC $ 3,570,664.00 102.5649%
4 G7412 GRIFFIN SIGN, INC S 3,589,017.00 103.0921%
5 P2743 PERRELLO INC $ 3,889,094.50 111.7116%
I ( 1 ) R8552 I ( 2 ) 12943 | ( 3 ) C7281
|[M L RUBERTON CONSTRUCTION CO |IEW CONSTR GP, INC |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY
| I |
0001 151003M LUMP | 33500.00000 33500.00| 22000.00000 22000.00] 15000.00000 15000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0004 153003P LUMP | 3484.22000 3484.22| 0.01000 0.01] 2500.00000 2500.00
PROGRESS SCHEDULE | |
0005 153006P 5.000 U | 696.84000 3484.20]| 0.01000 0.05] 1.00000 5.00
PROGRESS SCHEDULE UPDATE | | |
0006 153012P 740.000 HOUR | 1.25000 925.00| 0.01000 7.40] 0.01000 7.40
TRAINEES | |
0007 154003P LUMP | 97558.23000 97558.23| 350000.00000 350000.00| 314969.40000 314969.40
MOBILIZATION | | |
0011 157003M LUMP | 18117.96000 18117.96| 50000.00000 50000.00] 26000.00000 26000.00
CONSTRUCTION LAYOUT | | |
0017 159003M 30.000 U | 129.62000 3888.60] 0.01000 0.30] 1.00000 30.00
BREAKAWAY BARRICADE | |
0018 159006M 40.000 U© | 73.87000 2954.80]| 0.01000 0.40] 1.00000 40.00
I



New Jersey Department of Transportation DATE 05/10/12
PAGE 120 -2
TABULATION OF BIDS
CALL ORDER : 120 CONTRACT ID : 12120 COUNTIES MERCER
LETTING DATE : 05/10/12 10:00AM DISTRICT : C1
SET-ASIDE
I ( 1 ) R8552 I ( 2 ) 12943 | ( 3 ) C7281
|[M L RUBERTON CONSTRUCTION CO |IEW CONSTR GP, INC |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0019 159009M 500.000 U | 18.05000 9025.00 | 9.00000 4500.00] 1.00000 500.00
TRAFFIC CONE | |
0020 159012M 1650.000 SF | 12.54000 20691.00| 10.00000 16500.00]| 1.00000 1650.00
CONSTRUCTION SIGNS | | |
0021 159021P 2030.000 LF | 49.67000 100830.10] 109.00000 221270.00] 145.00000 294350.00
CONSTRUCTION BARRIER CURB | | |
0022 159027M 9.000 U | 1393.69000 12543.21 0.01000 0.09] 100.00000 900.00
FLASHING ARROW BOARD, 4' X 8' | | |
0023 159031M 6.000 U | 3484.22000 20905.32| 328.00000 1968.00] 100.00000 600.00
VARIABLE MESSAGE SIGN ASSEMBLY | |
0024 159078M 8.000 U | 717.90000 5743.20| 0.01000 0.08] 1000.00000 8000.00
TEMPORARY CRASH CUSHION, QUADGUARD 8 | | |
BAYS X 24" WIDE | | |
0025 159108M 6.000 U | 3484.22000 20905.32] 0.01000 0.06] 100.00000 600.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | | |
CRASH CUSHION | | |
0026 159126M 11710.000 LF | 1.40000 16394.00] 0.28000 3278.80]| 0.25000 2927.50
TEMPORARY TRAFFIC STRIPES, 4" | | |
0027 159129M 2900.000 LF | 1.68000 4872.00| 0.45000 1305.00] 0.40000 1160.00
TEMPORARY TRAFFIC STRIPES, 6" | | |
0028 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0029 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0030 161003P LUMP | 27873.78000 27873.78| 0.01000 0.01] 1000.00000 1000.00
FINAL CLEANUP | |
0031 201003P LUMP | 28622.89000 28622.89 | 30000.00000 30000.00] 30000.00000 30000.00
CLEARING SITE | |
0032 202006M 50.000 cCY | 27.87000 1393.50]| 138.00000 6900.00]| 1.00000 50.00
EXCAVATION, TEST PIT | | |
0033 202009P 34.000 cCY | 139.37000 4738.58| 46.00000 1564.00] 65.00000 2210.00
EXCAVATION, UNCLASSIFIED | | |
0034 301006P 20.000 cCY | 34.84000 696.80| 105.00000 2100.00]| 100.00000 2000.00
SUBBASE | | |
0035 302045P 59.000 SY | 33.65000 1985.35] 37.00000 2183.00] 30.00000 1770.00
DENSE-GRADED AGGREGATE BASE COURSE, 10" | | |
THICK | |
0036 401054M 7.000 T | 355.21000 2486.47] 254.00000 1778.00]| 185.00000 1295.00
|

HOT MIX ASPHALT 12.5 M 64 SURFACE COURS
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TABULATION OF BIDS
CALL ORDER : 120 CONTRACT ID : 12120 COUNTIES : MERCER
LETTING DATE : 05/10/12 10:00AM DISTRICT : C1
SET-ASIDE
1 ) R8552 I ( 2 ) 12943 | ( 3 ) C7281

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0037 401099M 21.000 T
HOT MIX ASPHALT 25 M 64 BASE COURSE
0038 605045P 161.000 LF
CHAIN-LINK FENCE, 6' HIGH

0039 607073P 45.000 LF
VARIABLE WIDTH X 41" CONCRETE BARRIER
CURB

0040 608003P 2867.000 SY
NONVEGETATIVE SURFACE, HOT MIX ASPHALT

0041 609003M 3581.000 LF
BEAM GUIDE RAIL

0042 609005M 20.000 LF

BEAM GUIDE RAIL, DUAL-FACED, ATTACHED
TO CONCRETE PAD

0043 609006M 274.000 LF
BEAM GUIDE RAIL, DUAL-FACED

0044 609021M 782.000 LF
RUB RAIL

0045 609024M 2.000 U
FLARED GUIDE RAIL TERMINAL

0046 609027M 1.000 U©
TANGENT GUIDE RAIL TERMINAL

0047 609030M 6.000 U
TELESCOPING GUIDE RAIL END TERMINAL

0048 609039M 16.000 U
BEAM GUIDE RAIL ANCHORAGE

0049 609075M 4070.000 LF
REMOVAL OF BEAM GUIDE RAIL

0050 610009M 2000.000 SF
TRAFFIC MARKINGS, THERMOPLASTIC

0051 610036M 5130.000 LF
REMOVAL OF TRAFFIC STRIPES

0052 610039M 2000.000 SF
REMOVAL OF TRAFFIC MARKINGS

0053 612015P 5268.000 SF
GUIDE SIGN PANEL, TYPE GO

0054 701021P 527.000 LF
3" RIGID METALLIC CONDUIT

0055 701030P 465.000 LF

3" RIGID NONMETALLIC CONDUIT

(
M L RUBERTON CONSTRUCTION CO |IEW CONSTR GP, INC
\

|J FLETCHER CREAMER &

UNIT PRICE

28.

20.

125.

25.

10.

2300.

2300.

4000.

20.

15.

15.

00000

00000

00000

00000

00000

00000

00000

00000

.00000

.01000

.00000

.80000

.00000

00000

00000

00000

SON INC

AMOUNT

80276

71620.

2500.

6850.

7820.

4600.

2300.

24000.

11200.

40.

8000.

4104.

6000.

105360.

7905.

6975.

.00

.00

00

00

00

00

00

00

00

00

70

00

00

00

00

00

00

I

I

I

| UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
e B e
I 174.14000 3656.94| 254.00000 5334.00]
I I I
| 32.85000 5288.85| 39.00000 6279.00]
I I |
| 478.93000 21551.85]| 248.00000 11160.00]
I I |
I I I
I 29.74000 85264.58| 35.00000 100345.00]
I I |
| 23.16000 82935.96 | 20.00000 71620.00]
I I |
| 215.64000 4312.80] 56.00000 1120.00]
I I |
I I |
| 30.37000 8321.38| 33.42000 9157.08]
I I |
| 12.53000 9798.46 | 11.14000 8711.48]|
| I |
I 3106.86000 6213.72 2451.03000 4902.06 |
I I I
I 3315.92000 3315.92| 2451.03000 2451.03]|
I I I
| 5130.67000 30784.02] 2451.03000 14706.18]|
| I |
| 1024.84000 16397.44| 891.28000 14260.48]|
I I |
| 2.89000 11762.30]| 5.57000 22669.90]
| | |
| 6.71000 13420.00| 4.46000 8920.00]
I I I
| 1.68000 8618.40 | 0.89000 4565.70 |
I I I
| 5.04000 10080.00| 3.34000 6680.00]
| I |
| 28.19000 148504.92| 30.58000 161095.44|
I I |
| 82.80000 43635.60] 66.85000 35229.95]
I I |
I 33.57000 15610.05]| 25.62000 11913.30]
I
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TABULATION OF BIDS
CALL ORDER 120 CONTRACT ID 12120 COUNTIES MERCER
LETTING DATE 05/10/12 10:00AM DISTRICT Cc1
SET-ASIDE
I ( 1 ) R8552 I ( 2 ) 12943 | ( 3 ) C7281
|[M L RUBERTON CONSTRUCTION CO |IEW CONSTR GP, INC |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0056 701102M 2.000 U | 2349.88000 4699.76 | 3565.13000 7130.26| 1500.00000 3000.00
18" X 36" JUNCTION BOX | | I
0057 701117M 2.000 U | 2853.42000 5706.84| 3425.87000 6851.74]| 1500.00000 3000.00
JUNCTION BOX FOUNDATION | | |
0058 701192P 1530.000 LF | 2.51000 3840.30]| 1.89000 2891.70] 2.00000 3060.00
GROUND WIRE, NO. 8 AWG | | |
0059 701195P 2285.000 LF | 6.71000 15332.35] 5.01000 11447.85]| 4.50000 10282.50
MULTIPLE LIGHTING WIRE, NO. 2 AWG | | |
0060 701204P 1835.000 LF | 5.60000 10276.00| 1.67000 3064.45] 1.50000 2752.50
MULTIPLE LIGHTING WIRE, NO. 10 AWG | | |
0061 703003M 3.000 U | 2349.88000 7049.64| 2451.03000 7353.09| 2500.00000 7500.00
LIGHTING STANDARD ALUMINUM | | |
0062 703012M 2.000 U | 1063.04000 2126.08]| 946.99000 1893.98| 1000.00000 2000.00
LIGHTING MAST ARM ALUMINUM | | |
0063 703018M 3.000 U | 1404.34000 4213.02] 1225.51000 3676.53] 1100.00000 3300.00
LUMINAIRE | I I
0064 703021M LUMP | 30324.67000 30324.67| 28910.96000 28910.96| 26000.00000 26000.00
SIGN LIGHTING, STRUCTURE NO. __ 12 | | |
0065 703021M LUMP | 44267.29000 44267.29| 44564.10000 44564.10]| 40000.00000 40000.00
SIGN LIGHTING, STRUCTURE NO. ___ 1 | | |
0066 703021M LUMP | 26833.41000 26833.41| 27295.51000 27295.51| 25000.00000 25000.00
SIGN LIGHTING, STRUCTURE NO. ___ 10 | | |
0067 703021M LUMP | 28187.40000 28187.40| 28810.69000 28810.69]| 26000.00000 26000.00
SIGN LIGHTING, STRUCTURE NO. __ 11 | | |
0068 703021M LUMP | 37100.16000 37100.16 | 36542.56000 36542.56| 33000.00000 33000.00
SIGN LIGHTING, STRUCTURE NO. ___ 4 | | |
0069 703021M LUMP | 31141.53000 31141.53]| 32866.02000 32866.02] 30000.00000 30000.00
SIGN LIGHTING, STRUCTURE NO. __ 5 | | |
0070 703021M LUMP | 30923.33000 30923.33| 31529.10000 31529.10] 29000.00000 29000.00
SIGN LIGHTING, STRUCTURE NO. ____ 6 | | |
0071 703021M LUMP | 31203.08000 31203.08| 31919.03000 31919.03] 29000.00000 29000.00
SIGN LIGHTING, STRUCTURE NO. ___ 7 | | |
0072 703021M LUMP | 29049.01000 29049.01| 29523.71000 29523.71| 27000.00000 27000.00
SIGN LIGHTING, STRUCTURE NO. ___ 8 | | |
0073 703021M LUMP | 34269.12000 34269.12| 32932.87000 32932.87| 30000.00000 30000.00
SIGN LIGHTING, STRUCTURE NO. __ 9 | | |
0075 804015P 56.000 CY | 66.93000 3748.08| 42.63000 2387.28] 35.00000 1960.00
BORROW TOPSOIL | |
SECTION TOTALS | $ 1,353,383.79]| $ 1,588,067.23]| $ 1,416,490.00
—————————————————————————————————————————— o

SECTION 0002 CONSTRUCTION ENGINEERING
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TABULATION OF BIDS
CALL ORDER : 120 CONTRACT ID : 12120 COUNTIES : MERCER
LETTING DATE : 05/10/12 10:00AM DISTRICT : C1
SET-ASIDE
1 ) R8552 I ( 2 ) 12943 | ( 3 ) C7281

(
M L RUBERTON CONSTRUCTION CO |IEW CONSTR GP, INC

LINE NO / ITEM CODE / ALT |

|J FLETCHER CREAMER & SON INC

UNIT PRICE

25000.

2500.

5600.

6500.

00000

00000

00000

00000

.00000

.01000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

AMOUNT

25000.

35000.

5600.

6500.

00

00

00

00

.00

.00

.00

.00

.00

.00

|
I
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— -
0008 155009M 1.000 U | 20905.33000 20905.33| 24475.50000 24475.50]
FIELD OFFICE TYPE C SET UP | | |
0009 155027M 14.000 MO | 2090.53000 29267.42 | 2751.83000 38525.62]
FIELD OFFICE TYPE C MAINTENANCE | |
0010 155039M LUMP | 5600.00000 5600.00] 5600.00000 5600.00]|
TELEPHONE SERVICE | |
SECTION TOTALS | $ 55,772.75| $ 68,601.12]
—————————————————————————————————————————— e LA
SECTION 0003 NON-PARTICIPATING (ROADWAY)
I I I
0002 152003P LUMP | 7748.34000 7748.34 | 6627.53000 6627.53]
OWNER'S AND CONTRACTOR'S PROTECTIVE | | I
LIABILITY INSURANCE | | |
0003 152009P LUMP | 13936.89000 13936.89] 0.01000 0.01]
POLLUTION LIABILITY INSURANCE | | |
SECTION TOTALS | $ 21,685.23] $ 6,627.54]
—————————————————————————————————————————— -
SECTION 0004 EROSION CONTROL
| I I
0012 158006M 2000.000 LF | 4.18000 8360.00 | 3.58000 7160.00|
SILT FENCE | |
0013 158027M 20.000 SF | 83.62000 1672.40| 18.22000 364.40]
INLET FILTER TYPE 1 | |
0014 158063P LUMP | 696.84000 696 .84 | 5712.36000 5712.36]
CONCRETE WASHOUT SYSTEM | | |
0015 158072M 3.000 U | 348.42000 1045.26 | 0.01000 0.03]
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | | I
0016 158084M 10.000 CY | 34.84000 348.40| 0.01000 0.10]
EROSION CONTROL SEDIMENT REMOVAL | | |
SECTION TOTALS | $ 12,122.90] $ 13,236.89]
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
I I I
0074 804006P 500.000 SY | 18.12000 9060.00] 5.57000 2785.00]
TOPSOILING, 4" THICK | | |
0076 806006P 500.000 SY | 2.09000 1045.00] 1.11000 555.00]
FERTILIZING AND SEEDING, TYPE A-3 | | |
0077 807003M 1000.000 SY | 13.94000 13940.00] 5.57000 5570.00]
|

TOPSOIL STABILIZATION, TYPE 1 MAT
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TABULATION OF BIDS
CALL ORDER : 120 CONTRACT ID 12120 COUNTIES : MERCER
LETTING DATE : 05/10/12 10:00AM DISTRICT Cc1
SET-ASIDE
I ( 1 ) R8552 I ( 2 ) 12943 | ( 3 ) C7281
|[M L RUBERTON CONSTRUCTION CO |IEW CONSTR GP, INC |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0078 809003M 500.000 SY | 2.79000 1395.00| 1.11000 555.00] 1.00000 500.00
STRAW MULCHING \ \ I
SECTION TOTALS | $ 25,440.00]| $ 9,465.00]| $ 8,500.00
—————————————————————————————————————————— o
SECTION 0006 OVERHEAD SIGN SUPPORT NO. 1 (1138-228)
| | |
0079 201009P LUMP | 3264.78000 3264.78| 7000.00000 7000.00]| 3000.00000 3000.00
CLEARING SITE, STRUCTURE ( ) 1138-203 | | |
0080 202009P 178.000 CY | 68.31000 12159.18]| 99.62000 17732.36| 80.00000 14240.00
EXCAVATION, UNCLASSIFIED | | |
0081 501003P 1190.000 SF | 6.51000 7746.90 | 0.01000 11.90] 1.00000 1190.00
TEMPORARY SHEETING | | |
0082 504003P 3860.000 LB | 2.33000 8993.80 | 1.69000 6523.40]| 1.50000 5790.00
REINFORCEMENT STEEL | | |
0083 504006P 1400.000 LB | 5.26000 7364.00] 1.84000 2576.00] 2.00000 2800.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0084 504015P 52.000 CY | 628.67000 32690.84| 526.47000 27376.44| 800.00000 41600.00
CONCRETE FOOTING | | |
0085 512012M 1.000 U© | 159944.18000 159944.18| 145092.36000 145092.36]| 173960.00000 173960.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
1 | I |
SECTION TOTALS | $ 232,163.68] $ 206,312.46]| $ 242,580.00
—————————————————————————————————————————— B Tt T T
SECTION 0007  OVERHEAD SIGN SUPPORT NO. 2 (0318-203)
I I |
0086 201009P LUMP | 6080.09000 6080.09 | 15000.00000 15000.00]| 7500.00000 7500.00
CLEARING SITE, STRUCTURE ( ) 0318-200 | | |
0087 512012M 1.000 U | 78122.67000 78122.67| 85184.27000 85184.27| 90000.00000 90000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
___ 2 I I
SECTION TOTALS | $ 84,202.76| $ 100,184.27] $ 97,500.00
—————————————————————————————————————————— o
SECTION 0008  OVERHEAD SIGN SUPPORT NO. 3 (1323-210)
| | |
0088 201009P LUMP | 10241.98000 10241.98]| 7253.16000 7253.16 7500.00000 7500.00
CLEARING SITE, STRUCTURE ( ) 1323-200 | | |
0089 202009P 137.000 CY | 88.76000 12160.12| 129.43000 17731.91]| 80.00000 10960.00
EXCAVATION, UNCLASSIFIED | | |
0090 501003P 1024.000 SF | 7.33000 7505.92| 0.01000 10.24]| 1.00000 1024.00
I

TEMPORARY SHEETING
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TABULATION OF BIDS
CALL ORDER 120 CONTRACT ID 12120 COUNTIES MERCER
LETTING DATE 05/10/12 10:00AM DISTRICT : C1
SET-ASIDE
I ( 1 ) R8552 I ( 2 ) 12943 | ( 3 ) C7281
|[M L RUBERTON CONSTRUCTION CO |IEW CONSTR GP, INC |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0091 504003P 1640.000 LB | 4.46000 7314.40| 1.69000 2771.60] 1.50000 2460.00
REINFORCEMENT STEEL | | |
0092 504006P 1110.000 LB | 6.40000 7104.00 | 1.84000 2042.40]| 2.00000 2220.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0093 504015P 39.000 CY | 784.57000 30598.23| 663.55000 25878.45| 800.00000 31200.00
CONCRETE FOOTING | | |
0094 512012M 1.000 U | 81598.94000 81598.94 | 85636.06000 85636.06 | 95000.00000 95000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
_ 3 | | |
SECTION TOTALS | $ 156,523.59| $ 141,323.82] $ 150,364.00
—————————————————————————————————————————— e
SECTION 0009 OVERHEAD SIGN SUPPORT NO. 4 (1317-207)
| | |
0095 201009P LUMP | 3264.78000 3264.78]| 15000.00000 15000.00] 3000.00000 3000.00
CLEARING SITE, STRUCTURE (___) 1317-205 | | |
0096 202009P 144.000 cCY | 84.45000 12160.80]| 123.14000 17732.16| 80.00000 11520.00
EXCAVATION, UNCLASSIFIED | | |
0097 501003P 1060.000 SF | 7.13000 7557.80 | 0.01000 10.60] 1.00000 1060.00
TEMPORARY SHEETING | | |
0098 504003P 2110.000 LB | 3.64000 7680.40]| 1.69000 3565.90] 1.50000 3165.00
REINFORCEMENT STEEL | | |
0099 504006P 1210.000 LB | 5.95000 7199.50] 1.84000 2226.40]| 2.00000 2420.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0100 504015P 42.000 cCY | 740.03000 31081.26/| 633.16000 26592.72| 800.00000 33600.00
CONCRETE FOOTING | | |
0101 512012M 1.000 U | 89357.56000 89357.56| 95449.07000 95449.07| 110000.00000 110000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
4 | I |
SECTION TOTALS | $ 158,302.10] $ 160,576.85] $ 164,765.00
—————————————————————————————————————————— o
SECTION 0010 OVERHEAD SIGN SUPPORT NO. 5 (1517-206)
I I |
0102 201009P LUMP | 10241.98000 10241.98]| 15000.00000 15000.00] 7500.00000 7500.00
CLEARING SITE, STRUCTURE (___) 1517-201 | | |
0103 202009P 150.000 CY | 81.07000 12160.50]| 118.21000 17731.50] 80.00000 12000.00
EXCAVATION, UNCLASSIFIED | | |
0104 501003P 1090.000 SF | 6.97000 7597.30] 0.01000 10.90] 1.00000 1090.00
TEMPORARY SHEETING | | |
0105 504003P 2480.000 LB | 3.21000 7960.80 | 1.69000 4191.20] 1.50000 3720.00
I

REINFORCEMENT STEEL
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TABULATION OF BIDS
CALL ORDER 120 CONTRACT ID 12120 COUNTIES MERCER
LETTING DATE 05/10/12 10:00AM DISTRICT : C1
SET-ASIDE
| ( 1 ) R8552 | ( 2 ) 12943 | ( 3 ) C7281
|[M L RUBERTON CONSTRUCTION CO |IEW CONSTR GP, INC |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0106 504006P 1210.000 LB | 5.95000 7199.50| 1.84000 2226.40]| 2.00000 2420.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0107 504015P 43.000 cCY | 726.56000 31242.08]| 614.47000 26422.21| 800.00000 34400.00
CONCRETE FOOTING | | |
0108 512012M 1.000 U | 108266.33000 108266.33|] 103683.40000 103683.40| 125000.00000 125000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
___ 5 I I
SECTION TOTALS | $ 184,668.49] $ 169,265.61| $ 186,130.00
—————————————————————————————————————————— o
SECTION 0011 OVERHEAD SIGN SUPPORT NO. 6 (1414-210)
I | |
0109 201009P LUMP | 10241.98000 10241.98] 15000.00000 15000.00] 7500.00000 7500.00
CLEARING SITE, STRUCTURE (___ ) 1414-210 | | |
0110 202009P 144.000 cCY | 84.45000 12160.80]| 123.14000 17732.16| 80.00000 11520.00
EXCAVATION, UNCLASSIFIED | | |
0111 501003P 1060.000 SF | 7.13000 7557.80 | 0.01000 10.60] 1.00000 1060.00
TEMPORARY SHEETING | | |
0112 504003P 2110.000 LB | 3.64000 7680.40| 1.65000 3481.50] 1.50000 3165.00
REINFORCEMENT STEEL | | |
0113 504006P 1210.000 LB | 5.95000 7199.50] 1.79000 2165.90] 2.00000 2420.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0114 504015P 42.000 cCY | 806.39000 33868.38]| 626.60000 26317.20]| 800.00000 33600.00
CONCRETE FOOTING | | |
0115 512012M 1.000 U | 97789.58000 97789.58| 100407.94000 100407.94| 125000.00000 125000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
___ 6 | I |
SECTION TOTALS | S 176,498.44| S 165,115.30] S 184,265.00
—————————————————————————————————————————— B T T
SECTION 0012  OVERHEAD SIGN SUPPORT NO. 7 (1610-228)
I I |
0116 201009P LUMP | 16771.56000 16771.56| 15000.00000 15000.00] 8500.00000 8500.00
CLEARING SITE, STRUCTURE (___) 1610-202 | | |
0117 202009P 140.000 cCY | 86.86000 12160.40]| 126.66000 17732.40]| 125.00000 17500.00
EXCAVATION, UNCLASSIFIED | | |
0118 501003P 1090.000 SF | 6.97000 7597.30] 0.01000 10.90] 1.00000 1090.00
TEMPORARY SHEETING | | |
0119 504003P 3120.000 LB | 2.70000 8424.00] 1.65000 5148.00] 1.50000 4680.00
REINFORCEMENT STEEL | | |
0120 504006P 1220.000 LB | 5.91000 7210.20| 1.78000 2171.60] 2.00000 2440.00
I

REINFORCEMENT STEEL, EPOXY-COATED
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TABULATION OF BIDS
CALL ORDER 120 CONTRACT ID 12120 COUNTIES MERCER
LETTING DATE 05/10/12 10:00AM DISTRICT Cc1
SET-ASIDE
| ( 1 ) R8552 | ( 2 ) 12943 | ( 3 ) C7281
|[M L RUBERTON CONSTRUCTION CO |IEW CONSTR GP, INC |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0121 504015P 45.000 cCY | 701.42000 31563.90] 591.86000 26633.70] 800.00000 36000.00
CONCRETE FOOTING | | |
0122 512012M 1.000 U | 93505.00000 93505.00] 97484.54000 97484.54| 125000.00000 125000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
N I I
SECTION TOTALS | $ 177,232.36] $ 164,181.14]| $ 195,210.00
—————————————————————————————————————————— o
SECTION 0013 OVERHEAD SIGN SUPPORT NO. 8 (1404-201)
I | |
0123 201009P LUMP | 10241.98000 10241.98] 15000.00000 15000.00] 8500.00000 8500.00
CLEARING SITE, STRUCTURE (___) 1404-200 | | |
0124 202009P 125.000 CY | 97.28000 12160.00] 141.86000 17732.50] 125.00000 15625.00
EXCAVATION, UNCLASSIFIED | | |
0125 501003P 992.000 SF | 7.52000 7459.84| 0.01000 9.92] 1.00000 992.00
TEMPORARY SHEETING | | |
0126 504003P 1590.000 LB | 4.58000 7282.20 | 1.65000 2623.50] 1.50000 2385.00
REINFORCEMENT STEEL | | |
0127 504006P 1030.000 LB | 6.82000 7024.60 | 1.79000 1843.70| 2.00000 2060.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0128 504015P 36.000 CY | 836.53000 30115.08]| 713.32000 25679.52| 800.00000 28800.00
CONCRETE FOOTING | | |
0129 512012M 1.000 U | 80647.93000 80647.93| 85422.15000 85422.15| 100000.00000 100000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
8 I I |
SECTION TOTALS | $ 154,931.63]| $ 148,311.29] $ 158,362.00
—————————————————————————————————————————— B T
SECTION 0014  OVERHEAD SIGN SUPPORT NO. 9 (1012-200)
I I |
0130 201009P LUMP | 10241.98000 10241.98]| 15000.00000 15000.00] 8500.00000 8500.00
CLEARING SITE, STRUCTURE (___) 1013-203 | | |
0131 202009P 119.000 cCY | 102.18000 12159.42| 149.01000 17732.19] 80.00000 9520.00
EXCAVATION, UNCLASSIFIED | | |
0132 501003P 960.000 SF | 7.73000 7420.80 | 0.01000 9.60] 1.00000 960.00
TEMPORARY SHEETING | | |
0133 504003P 1430.000 LB | 5.00000 7150.00] 1.65000 2359.50] 1.50000 2145.00
REINFORCEMENT STEEL | | |
0134 504006P 960.000 LB | 7.25000 6960.00| 1.79000 1718.40] 2.00000 1920.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0135 504015P 35.000 cCY | 855.83000 29954.05| 730.70000 25574.50] 800.00000 28000.00
I

CONCRETE FOOTING
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TABULATION OF BIDS
CALL ORDER : 120 CONTRACT ID 12120 COUNTIES : MERCER
LETTING DATE : 05/10/12 10:00AM DISTRICT Cc1
SET-ASIDE
I ( 1 ) R8552 I ( 2 ) 12943 | ( 3 ) C7281
|[M L RUBERTON CONSTRUCTION CO |IEW CONSTR GP, INC |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0136 512012M 1.000 U | 75520.49000 75520.49| 83396.71000 83396.71| 95000.00000 95000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
9 | | |
SECTION TOTALS | $ 149,406.74| $ 145,790.90] $ 146,045.00
—————————————————————————————————————————— o
SECTION 0015 OVERHEAD SIGN SUPPORT NO. 10 (1013-207)
I I |
0137 201009P LUMP | 10241.98000 10241.98]| 15000.00000 15000.00] 8500.00000 8500.00
CLEARING SITE, STRUCTURE ( ) 1013-204 | | |
0138 202009P 119.000 CY | 102.18000 12159.42] 149.01000 17732.19] 80.00000 9520.00
EXCAVATION, UNCLASSIFIED | | |
0139 501003P 960.000 SF | 7.73000 7420.80] 0.01000 9.60] 1.00000 960.00
TEMPORARY SHEETING | | |
0140 504003P 1430.000 LB | 5.00000 7150.00| 1.65000 2359.50]| 1.50000 2145.00
REINFORCEMENT STEEL | | |
0141 504006P 960.000 LB | 7.25000 6960.00| 1.79000 1718.40]| 2.00000 1920.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0142 504015P 35.000 cCY | 855.83000 29954.05] 730.70000 25574.50] 800.00000 28000.00
CONCRETE FOOTING | | |
0143 512012M 1.000 U | 73861.51000 73861.51] 82541.08000 82541.08] 95000.00000 95000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
10 \ \ I
SECTION TOTALS | $ 147,747.76 | $ 144,935.27] $ 146,045.00
—————————————————————————————————————————— B et T
SECTION 0016 OVERHEAD SIGN SUPPORT NO. 11 (1013-208)
I I |
0144 201009P LUMP | 10241.98000 10241.98| 15000.00000 15000.00] 8500.00000 8500.00
CLEARING SITE, STRUCTURE ( ) 1013-205 | | |
0145 202009P 125.000 CY | 97.28000 12160.00] 141.86000 17732.50]| 80.00000 10000.00
EXCAVATION, UNCLASSIFIED | | |
0146 501003P 992.000 SF | 7.52000 7459.84| 0.01000 9.92] 1.00000 992.00
TEMPORARY SHEETING | | |
0147 504003P 1590.000 LB | 4.58000 7282.20 | 1.65000 2623.50] 1.50000 2385.00
REINFORCEMENT STEEL | | |
0148 504006P 1030.000 LB | 6.82000 7024.60] 1.79000 1843.70] 2.00000 2060.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0149 504015P 36.000 CY | 836.53000 30115.08] 713.32000 25679.52| 800.00000 28800.00
CONCRETE FOOTING | | |
0150 512012M 1.000 U | 78525.15000 78525.15] 84031.75000 84031.75]| 100000.00000 100000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
11 | | |
SECTION TOTALS | $ 152,808.85]| $ 146,920.89] $ 152,737.00
—————————————————————————————————————————— B e T

SECTION 0017 CANTILEVER SIGN SUPPORT NO. 1 (2002-213)
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TABULATION OF BIDS
CALL ORDER 120 CONTRACT ID 12120 COUNTIES MERCER
LETTING DATE 05/10/12 10:00AM DISTRICT Cc1
SET-ASIDE
| ( 1 ) R8552 | ( 2 ) 12943 | ( 3 ) C7281
|[M L RUBERTON CONSTRUCTION CO |IEW CONSTR GP, INC |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0151 201009P LUMP | 10241.98000 10241.98]| 7500.00000 7500.00] 3000.00000 3000.00
CLEARING SITE, STRUCTURE (___) 2002-203 | | |
0152 202009P 76.000 CY | 80.00000 6080.00| 116.66000 8866.16 | 80.00000 6080.00
EXCAVATION, UNCLASSIFIED | | |
0153 501003P 520.000 SF | 10.17000 5288.40 | 0.01000 5.20] 1.00000 520.00
TEMPORARY SHEETING | | |
0154 504003P 1880.000 LB | 3.18000 5978.40| 1.79000 3365.20] 1.50000 2820.00
REINFORCEMENT STEEL | | |
0155 504006P 1340.000 LB | 3.97000 5319.80| 1.79000 2398.60]| 2.00000 2680.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0156 504015P 21.000 cCY | 740.03000 15540.63| 713.31000 14979.51| 800.00000 16800.00
CONCRETE FOOTING | | |
0157 512003M 1.000 U© | 73419.89000 73419.89 | 57399.73000 57399.73| 90000.00000 90000.00
CANTILEVER SIGN SUPPORT, STRUCTURE NO. | | |
1 I I
SECTION TOTALS | 121,869.10] $ 94,514.40| $ 121,900.00
—————————————————————————————————————————— o
SECTION 0018 CANTILEVER SIGN SUPPORT NO. 2 (0219-219)
| | |
0158 201009P LUMP | 10241.98000 10241.98] 7500.00000 7500.00] 7500.00000 7500.00
CLEARING SITE, STRUCTURE (___ ) 0219-203 | | |
0159 202009P 76.000 CY | 80.00000 6080.00 | 116.66000 8866.16 80.00000 6080.00
EXCAVATION, UNCLASSIFIED | | |
0160 501003P 520.000 SF | 7.24000 3764.80] 0.01000 5.20]| 1.00000 520.00
TEMPORARY SHEETING | | |
0161 504003P 1880.000 LB | 3.18000 5978.40]| 1.65000 3102.00] 1.50000 2820.00
REINFORCEMENT STEEL | | |
0162 504006P 1340.000 LB | 5.10000 6834.00| 1.79000 2398.60]| 2.00000 2680.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0163 504015P 21.000 CY | 595.26000 12500.46 | 626.55000 13157.55] 800.00000 16800.00
CONCRETE FOOTING | | |
0164 512003M 1.000 U | 71209.04000 71209.04| 56758.01000 56758.01| 90000.00000 90000.00
CANTILEVER SIGN SUPPORT, STRUCTURE NO. | | |
2 I | |
SECTION TOTALS | 116,608.68]| $ 91,787.52] $ 126,400.00
—————————————————————————————————————————— B e T R
CONTRACT TOTALS | 3,481,368.85] $ 3,565,217.50] $ 3,570,664.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS
CALL ORDER 120 CONTRACT ID 12120 COUNTIES : MERCER
LETTING DATE 05/10/12 10:00AM DISTRICT Cc1
SET-ASIDE
| ( 4 ) G7412 I ( 5 ) P2743 | ( )
| GRIFFIN SIGN, INC |PERRELLO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 25000.00000 25000.00] 30000.00000 30000.00]
PERFORMANCE BOND AND PAYMENT BOND | | |
0004 153003P LUMP | 5000.00000 5000.00 | 4000.00000 4000.00]
PROGRESS SCHEDULE | |
0005 153006P 5.000 U | 500.00000 2500.00 | 250.00000 1250.00]
PROGRESS SCHEDULE UPDATE | | |
0006 153012P 740.000 HOUR | 40.00000 29600.00| 6.00000 4440.00]
TRAINEES | |
0007 154003P LUMP | 50000.00000 50000.00] 335000.00000 335000.00]|
MOBILIZATION | |
0011 157003M LUMP | 25000.00000 25000.00] 40000.00000 40000.00]
CONSTRUCTION LAYOUT | | |
0017 159003M 30.000 U | 100.00000 3000.00] 1.00000 30.00]
BREAKAWAY BARRICADE | |
0018 159006M 40.000 U | 75.00000 3000.00] 1.00000 40.00]
DRUM | | |
0019 159009M 500.000 U© | 20.00000 10000.00] 1.00000 500.00]
TRAFFIC CONE | |
0020 159012M 1650.000 SF | 10.00000 16500.00]| 15.00000 24750.00]
CONSTRUCTION SIGNS | | |
0021 159021Pp 2030.000 LF | 35.00000 71050.00] 45.00000 91350.00]|
CONSTRUCTION BARRIER CURB | | |
0022 159027M 9.000 U | 2500.00000 22500.00| 1000.00000 9000.00]
FLASHING ARROW BOARD, 4' X 8' | | |
0023 159031M 6.000 U | 5000.00000 30000.00] 5000.00000 30000.00]
VARIABLE MESSAGE SIGN ASSEMBLY | |
0024 159078M 8.000 U | 10000.00000 80000.00| 15000.00000 120000.00]
TEMPORARY CRASH CUSHION, QUADGUARD 8 | | |
BAYS X 24" WIDE | | |
0025 159108M 6.000 U | 15000.00000 90000.00] 5000.00000 30000.00]
TRAFFIC CONTROL TRUCK WITH MOUNTED | | |
CRASH CUSHION | | |
0026 159126M 11710.000 LF | 1.50000 17565.00] 1.50000 17565.00]
TEMPORARY TRAFFIC STRIPES, 4" | | |
0027 159129M 2900.000 LF | 1.50000 4350.00] 1.75000 5075.00]
TEMPORARY TRAFFIC STRIPES, 6" | | |
0028 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00]
I

NO ITEM



New Jersey Department of Transportation DATE : 05/10/12
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TABULATION OF BIDS

CALL ORDER : 120 CONTRACT ID : 12120 COUNTIES : MERCER
LETTING DATE : 05/10/12 10:00AM DISTRICT : cl
SET-ASIDE
(4 ) G7412 I( 5 ) P2743 I ( )
|GRIFFIN SIGN, INC |PERRELLO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T
0029 999999p 1.000 U | 0.00000 0.00| 0.00000 0.00]
NO ITEM | | |
0030 161003P LUMP |  25000.00000 25000.00 ]| 3500.00000 3500.00]
FINAL CLEANUP | |
0031 201003P LUMP | 50000.00000 50000.00| 30000.00000 30000.00]
CLEARING SITE | |
0032 202006M 50.000 cCY | 100.00000 5000.00] 50.00000 2500.00]
EXCAVATION, TEST PIT | |
0033 202009P 34.000 CY | 75.00000 2550.00] 110.00000 3740.00]
EXCAVATION, UNCLASSIFIED [ |
0034 301006P 20.000 CY | 75.00000 1500.00 | 85.00000 1700.00]
SUBBASE \ \ |
0035 302045P 59.000 SY | 75.00000 4425.00 | 35.00000 2065.00]
DENSE-GRADED AGGREGATE BASE COURSE, 10" | | |
THICK \ \
0036 401054M 7.000 T | 200.00000 1400.00 | 350.00000 2450.00]
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | [ [
0037 401099M 21.000 T | 200.00000 4200.00 | 300.00000 6300.00]
HOT MIX ASPHALT 25 M 64 BASE COURSE | | |
0038 605045P 161.000 LF | 25.00000 4025.00| 50.00000 8050.00]|
CHAIN-LINK FENCE, 6' HIGH | | |
0039 607073P 45.000 LF | 400.00000 18000.00| 325.00000 14625.00]|
VARIABLE WIDTH X 41" CONCRETE BARRIER | | |
CURB | | |
0040 608003P 2867.000 SY | 25.00000 71675.00| 30.00000 86010.00]|
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | | |
0041 609003M 3581.000 LF | 18.00000 64458.00 | 25.00000 89525.00]|
BEAM GUIDE RAIL | |
0042 609005M 20.000 LF | 150.00000 3000.00] 120.00000 2400.00]
BEAM GUIDE RAIL, DUAL-FACED, ATTACHED | \ |
TO CONCRETE PAD | |
0043 609006M 274.000 LF | 24.00000 6576.00| 35.00000 9590.00]|
BEAM GUIDE RAIL, DUAL-FACED | | |
0044 609021M 782.000 LF | 7.00000 5474.00]| 10.00000 7820.00|
RUB RAIL \ [
0045 609024M 2.000 U | 2150.00000 4300.00 | 2500.00000 5000.00]
FLARED GUIDE RAIL TERMINAL \ \ |
0046 609027M 1.000 U | 2150.00000 2150.00] 2500.00000 2500.00]
|

TANGENT GUIDE RAIL TERMINAL



New Jersey Department of Transportation

TABULATION OF BIDS

DATE : 05/10/12
PAGE : 120 -14

CALL ORDER : 120 CONTRACT ID : 12120 COUNTIES MERCER
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
I ( 4 ) G7412 I( 5 ) P2743 I ( )
|GRIFFIN SIGN, INC |PERRELLO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt
0047 609030M 6.000 U | 4250.00000 25500.00 4000.00000 24000.00]
TELESCOPING GUIDE RAIL END TERMINAL | | |
0048 609039M 16.000 U | 750.00000 12000.00| 750.00000 12000.00]
BEAM GUIDE RAIL ANCHORAGE | | |
0049 609075M 4070.000 LF | 5.00000 20350.00] 3.00000 12210.00]
REMOVAL OF BEAM GUIDE RAIL | | |
0050 610009M 2000.000 SF | 5.50000 11000.00| 7.00000 14000.00]
TRAFFIC MARKINGS, THERMOPLASTIC | | |
0051 610036M 5130.000 LF | 1.50000 7695.00 | 2.00000 10260.00]
REMOVAL OF TRAFFIC STRIPES | | |
0052 610039M 2000.000 SF | 4.00000 8000.00 | 5.00000 10000.00]
REMOVAL OF TRAFFIC MARKINGS | | |
0053 612015P 5268.000 SF I 27.00000 142236.00| 28.00000 147504.00]
GUIDE SIGN PANEL, TYPE GO | | |
0054 701021P 527.000 LF | 65.00000 34255.00] 100.00000 52700.00]
3" RIGID METALLIC CONDUIT | | |
0055 701030P 465.000 LF | 25.00000 11625.00| 50.00000 23250.00]
3" RIGID NONMETALLIC CONDUIT | |
0056 701102M 2.000 U | 4000.00000 8000.00 | 2500.00000 5000.00]
18" X 36" JUNCTION BOX | | |
0057 701117M 2.000 U | 4000.00000 8000.00 | 3500.00000 7000.00]|
JUNCTION BOX FOUNDATION | | |
0058 701192P 1530.000 LF | 2.00000 3060.00] 7.00000 10710.00]
GROUND WIRE, NO. 8 AWG | | |
0059 701195P 2285.000 LF | 4.75000 10853.75]| 7.50000 17137.50]
MULTIPLE LIGHTING WIRE, NO. 2 AWG | | |
0060 701204P 1835.000 LF | 1.75000 3211.25| 6.00000 11010.00]
MULTIPLE LIGHTING WIRE, NO. 10 AWG | | |
0061 703003M 3.000 U | 2750.00000 8250.00 | 3000.00000 9000.00]|
LIGHTING STANDARD ALUMINUM | | |
0062 703012M 2.000 U | 1100.00000 2200.00] 2400.00000 4800.00]|
LIGHTING MAST ARM ALUMINUM | | |
0063 703018M 3.000 U | 1500.00000 4500.00 | 1550.00000 4650.00]
LUMINAIRE | | |
0064 703021M LUMP | 28500.00000 28500.00] 32000.00000 32000.00]
SIGN LIGHTING, STRUCTURE NO. ___ 12 | | |
0065 703021M LUMP | 45000.00000 45000.00] 47000.00000 47000.00]
SIGN LIGHTING, STRUCTURE NO. __ 1 | | |
0066 703021M LUMP | 26000.00000 26000.00] 31000.00000 31000.00]
SIGN LIGHTING, STRUCTURE NO. ___ 10 | | |



New Jersey Department of Transportation

05/10/12

120 -15
TABULATION OF BIDS
CALL ORDER  : 120 CONTRACT ID : 12120 COUNTIES : MERCER
LETTING DATE : 05/10/12 10:00AM DISTRICT c1
SET-ASIDE
(4 ) G7412 I( 5 ) P2743 [ )
[GRIFFIN SIGN, INC |PERRELLO INC
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0067 703021M LUMP |  28000.00000 28000.00]  32750.00000 32750.00]
SIGN LIGHTING, STRUCTURE NO. ___ 11 | | I
0068 703021M LUMP |  35000.00000 35000.00]  39400.00000 39400.00]
SIGN LIGHTING, STRUCTURE NO. ___ 4 | | [
0069 703021M LUMP | 31000.00000 31000.00] 35942.00000 35942.00]
SIGN LIGHTING, STRUCTURE NO. ___ 5 | | [
0070 703021M LUMP | 30000.00000 30000.00] 35942.00000 35942.00]
SIGN LIGHTING, STRUCTURE NO. ___ 6 | | |
0071 703021M LUMP |  30000.00000 30000.00]  35942.00000 35942.00]
SIGN LIGHTING, STRUCTURE NO. ___ 7 [ [ [
0072 703021M LUMP |  28500.00000 28500.00]  33180.00000 33180.00]
SIGN LIGHTING, STRUCTURE NO. ___ 8 \ | I
0073 703021M LUMP |  32000.00000 32000.00|  35942.00000 35942.00]
SIGN LIGHTING, STRUCTURE NO. ___ 9 | | [
0075 804015P 56.000 CY | 25.00000 1400.00| 75.00000 4200.00]
BORROW TOPSOIL | |
SECTION TOTALS \ $ 1,394,934.00] $ 1,759,304.50] $
—————————————————————————————————————————— R Sttt
SECTION 0002  CONSTRUCTION ENGINEERING
I I I
0008 155009M 1.000 U | 25000.00000 25000.00]  35000.00000 35000.00]
FIELD OFFICE TYPE C SET UP [ [ [
0009 155027M 14.000 MO | 1000.00000 14000.00 | 1850.00000 25900.00]
FIELD OFFICE TYPE C MAINTENANCE | |
0010 155039M LUMP | 5600.00000 5600.00] 5600.00000 5600.00]
TELEPHONE SERVICE | |
SECTION TOTALS [ $ 44,600.00]| $ 66,500.00] $
—————————————————————————————————————————— Bt e e i
SECTION 0003  NON-PARTICIPATING (ROADWAY)
I I I
0002 152003P LUMP | 5000.00000 5000.00] 4500.00000 4500.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | \ |
LIABILITY INSURANCE | | [
0003 152009P LUMP | 5000.00000 5000.00] 5000.00000 5000.00]
POLLUTION LIABILITY INSURANCE | | [
SECTION TOTALS | $ 10,000.00] $ 9,500.00] $
—————————————————————————————————————————— o

SECTION 0004 EROSION CONTROL
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TABULATION OF BIDS

CALL ORDER : 120 CONTRACT ID : 12120 COUNTIES : MERCER
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
I ( 4 ) GT7412 I ( 5 ) P2743 I ( )
|GRIFFIN SIGN, INC |PERRELLO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0012 158006M 2000.000 LF | 5.00000 10000.00 | 3.00000 6000.00]|
SILT FENCE | | |
0013 158027M 20.000 SF | 10.00000 200.00| 65.00000 1300.00]
INLET FILTER TYPE 1 | | |
0014 158063P LUMP | 10000.00000 10000.00] 550.00000 550.00]
CONCRETE WASHOUT SYSTEM | | |
0015 158072M 3.000 U | 500.00000 1500.00] 1.00000 3.00]
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | | |
0016 158084M 10.000 CY | 50.00000 500.00] 20.00000 200.00]
EROSION CONTROL SEDIMENT REMOVAL | | |
SECTION TOTALS | $ 22,200.00| $ 8,053.00] $
—————————————————————————————————————————— e ettt Sttt e
SECTION 0005 GENERAL LANDSCAPE
I I |
0074 804006P 500.000 SY | 10.00000 5000.00| 6.00000 3000.00]
TOPSOILING, 4" THICK | | |
0076 806006P 500.000 SY | 1.00000 500.00| 1.50000 750.00]
FERTILIZING AND SEEDING, TYPE A-3 | | |
0077 807003M 1000.000 SY | 3.00000 3000.00]| 5.00000 5000.00]
TOPSOIL STABILIZATION, TYPE 1 MAT | | |
0078 809003M 500.000 sSY | 1.50000 750.00] 3.00000 1500.00]
STRAW MULCHING | | |
SECTION TOTALS | $ 9,250.00| $ 10,250.00] $
—————————————————————————————————————————— Bt

SECTION 0006 OVERHEAD SIGN SUPPORT NO. 1 (1138-228)

\
0079 201009P LUMP | 25000.00000 25000.00] 15000.00000 15000.00]
CLEARING SITE, STRUCTURE (___) 1138-203 | | |
0080 202009P 178.000 cCY | 75.00000 13350.00] 125.00000 22250.00]
EXCAVATION, UNCLASSIFIED | I I
0081 501003P 1190.000 sF | 10.00000 11900.00] 5.00000 5950.00]
TEMPORARY SHEETING I I I
0082 504003P 3860.000 LB I 2.00000 7720.00] 2.25000 8685.00|
REINFORCEMENT STEEL | | |
0083 504006P 1400.000 LB \ 2.50000 3500.00] 2.50000 3500.00]
REINFORCEMENT STEEL, EPOXY-COATED | | |
0084 504015P 52.000 CY \ 900.00000 46800.00 | 700.00000 36400.00]
CONCRETE FOOTING | | |
0085 512012M 1.000 U© | 170000.00000 170000.00| 173733.00000 173733.00]
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | I I
1 | \
SECTION TOTALS | $ 278,270.00| $ 265,518.00] $
—————————————————————————————————————————— o

SECTION 0007 OVERHEAD SIGN SUPPORT NO. 2 (0318-203)



New Jersey Department of Transportation DATE : 05/10/12
PAGE : 120 -17
TABULATION OF BIDS

CALL ORDER : 120 CONTRACT ID : 12120 COUNTIES : MERCER
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
I ( 4 ) G7412 I( 5 ) P2743 I ( )
|GRIFFIN SIGN, INC |PERRELLO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt
0086 201009P LUMP | 20000.00000 20000.00| 7000.00000 7000.00|
CLEARING SITE, STRUCTURE ( ) 0318-200 | | |
0087 512012M 1.000 U© | 90000.00000 90000.00 | 91234.00000 91234.00]
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
2 I I
SECTION TOTALS | $ 110,000.00] $ 98,234.00] $
—————————————————————————————————————————— B e Rt e

SECTION 0008 OVERHEAD SIGN SUPPORT NO. 3 (1323-210)

\
0088 201009P LUMP | 20000.00000 20000.00]| 13000.00000 13000.00]|
CLEARING SITE, STRUCTURE (___) 1323-200 | | |
0089 202009P 137.000 cCY \ 75.00000 10275.00] 85.00000 11645.00]|
EXCAVATION, UNCLASSIFIED | | |
0090 501003P 1024.000 sF I 1.00000 1024.00] 5.00000 5120.00]
TEMPORARY SHEETING I I I
0091 504003P 1640.000 LB I 1.25000 2050.00] 2.25000 3690.00]
REINFORCEMENT STEEL | | |
0092 504006P 1110.000 LB | 2.25000 2497.50] 2.50000 2775.00]
REINFORCEMENT STEEL, EPOXY-COATED | | |
0093 504015P 39.000 cCY \ 900.00000 35100.00] 700.00000 27300.00]
CONCRETE FOOTING | | |
0094 512012M 1.000 U | 105000.00000 105000.00] 93682.00000 93682.00]|
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
__ 3 \ \
SECTION TOTALS | $ 175,946.50] $ 157,212.00] $
—————————————————————————————————————————— o

SECTION 0009 OVERHEAD SIGN SUPPORT NO. 4 (1317-207)

I
0095 201009P LUMP | 20000.00000 20000.00] 13500.00000 13500.00]
CLEARING SITE, STRUCTURE (___) 1317-205 | | |
0096 202009P 144.000 cCY | 75.00000 10800.00] 85.00000 12240.00]
EXCAVATION, UNCLASSIFIED | I I
0097 501003P 1060.000 sF I 1.00000 1060.00| 5.00000 5300.00]
TEMPORARY SHEETING | | |
0098 504003P 2110.000 LB | 1.25000 2637.50] 2.25000 4747.50]
REINFORCEMENT STEEL | | |
0099 504006P 1210.000 LB | 2.25000 2722.50] 2.50000 3025.00]
REINFORCEMENT STEEL, EPOXY-COATED | | |
0100 504015P 42.000 cCY | 900.00000 37800.00] 700.00000 29400.00]|

\

CONCRETE FOOTING



New Jersey Department of Transportation DATE : 05/10/12
PAGE : 120 -18
TABULATION OF BIDS

CALL ORDER : 120 CONTRACT ID : 12120 COUNTIES : MERCER
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
I ( 4 ) G7412 I( 5 ) P2743 I ( )
|GRIFFIN SIGN, INC |PERRELLO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt
0101 512012M 1.000 U© | 105000.00000 105000.00] 106894.00000 106894.00]|
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | I |
4 I I |
SECTION TOTALS | $ 180,020.00] $ 175,106.50] $
—————————————————————————————————————————— R

SECTION 0010 OVERHEAD SIGN SUPPORT NO. 5 (1517-206)

\
0102 201009P LUMP | 20000.00000 20000.00| 13250.00000 13250.00]
CLEARING SITE, STRUCTURE (___) 1517-201 | | |
0103 202009P 150.000 cCY \ 75.00000 11250.00] 85.00000 12750.00]|
EXCAVATION, UNCLASSIFIED | | |
0104 501003P 1090.000 SF \ 1.00000 1090.00 | 5.00000 5450.00]
TEMPORARY SHEETING | | |
0105 504003P 2480.000 LB I 1.25000 3100.00] 2.25000 5580.00]
REINFORCEMENT STEEL | | |
0106 504006P 1210.000 LB I 2.25000 2722.50] 2.50000 3025.00]
REINFORCEMENT STEEL, EPOXY-COATED | | |
0107 504015P 43.000 cCY | 900.00000 38700.00] 700.00000 30100.00]
CONCRETE FOOTING | | |
0108 512012M 1.000 U | 110500.00000 110500.00] 117981.00000 117981.00]
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
5 \ \ I
SECTION TOTALS | $ 187,362.50] $ 188,136.00] $
—————————————————————————————————————————— o

SECTION 0011 OVERHEAD SIGN SUPPORT NO. 6 (1414-210)

\
0109 201009P LUMP | 20000.00000 20000.00] 13000.00000 13000.00]
CLEARING SITE, STRUCTURE (___) 1414-210 | | |
0110 202009P 144.000 cCY | 75.00000 10800.00] 85.00000 12240.00]
EXCAVATION, UNCLASSIFIED | I I
0111 501003P 1060.000 sF I 1.00000 1060.00] 5.00000 5300.00]
TEMPORARY SHEETING I I I
0112 504003P 2110.000 LB | 1.25000 2637.50] 2.25000 4747.50]
REINFORCEMENT STEEL | | |
0113 504006P 1210.000 LB \ 2.25000 2722.50] 2.50000 3025.00]
REINFORCEMENT STEEL, EPOXY-COATED | | |
0114 504015P 42.000 cCy \ 900.00000 37800.00]| 700.00000 29400.00]
CONCRETE FOOTING | | |
0115 512012M 1.000 U© | 108000.00000 108000.00| 113571.00000 113571.00]
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | I I
N | \ I
SECTION TOTALS | $ 183,020.00] $ 181,283.50] $
—————————————————————————————————————————— o

SECTION 0012 OVERHEAD SIGN SUPPORT NO. 7 (1610-228)



New Jersey Department of Transportation DATE : 05/10/12
PAGE : 120 -19
TABULATION OF BIDS

CALL ORDER : 120 CONTRACT ID : 12120 COUNTIES : MERCER
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
I ( 4 ) G7412 I ( 5 ) P2743 I ( )
|GRIFFIN SIGN, INC |PERRELLO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt
0116 201009P LUMP | 20000.00000 20000.00| 12000.00000 12000.00]
CLEARING SITE, STRUCTURE (___) 1610-202 | | |
0117 202009P 140.000 CY | 75.00000 10500.00| 85.00000 11900.00]
EXCAVATION, UNCLASSIFIED | | |
0118 501003P 1090.000 sF | 1.00000 1090.00| 5.00000 5450.00]
TEMPORARY SHEETING | | |
0119 504003P 3120.000 LB | 1.25000 3900.00] 2.25000 7020.00]
REINFORCEMENT STEEL | | |
0120 504006P 1220.000 LB | 2.25000 2745.00| 2.50000 3050.00]
REINFORCEMENT STEEL, EPOXY-COATED | | |
0121 504015P 45.000 CY | 900.00000 40500.00 700.00000 31500.00]
CONCRETE FOOTING | | |
0122 512012M 1.000 U© | 108000.00000 108000.00| 109635.00000 109635.00]
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
1 I I I
SECTION TOTALS | $ 186,735.00] $ 180,555.00] $
—————————————————————————————————————————— e e e

SECTION 0013 OVERHEAD SIGN SUPPORT NO. 8 (1404-201)

\
0123 201009P LUMP | 20000.00000 20000.00]| 10000.00000 10000.00]
CLEARING SITE, STRUCTURE (___) 1404-200 | | |
0124 202009P 125.000 cCY \ 75.00000 9375.00 | 85.00000 10625.00]|
EXCAVATION, UNCLASSIFIED | | |
0125 501003P 992.000 SF I 1.00000 992.00| 5.00000 4960.00]|
TEMPORARY SHEETING I | I
0126 504003P 1590.000 LB | 1.75000 2782.50] 2.25000 3577.50]
REINFORCEMENT STEEL | | |
0127 504006P 1030.000 LB | 2.25000 2317.50] 2.50000 2575.00]
REINFORCEMENT STEEL, EPOXY-COATED | | |
0128 504015P 36.000 CY \ 900.00000 32400.00] 700.00000 25200.00]
CONCRETE FOOTING | | |
0129 512012M 1.000 U I 90000.00000 90000.00]| 93394.00000 93394.00]|
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
___ 8 | \ I
SECTION TOTALS | $ 157,867.00] $ 150,331.50] $
—————————————————————————————————————————— o

SECTION 0014 OVERHEAD SIGN SUPPORT NO. 9 (1012-200)
I I |
0130 201009P LUMP | 15000.00000 15000.00| 10000.00000 10000.00]
CLEARING SITE, STRUCTURE ( ) 1013-203 | | |



New Jersey Department of Transportation DATE : 05/10/12
PAGE : 120 -20
TABULATION OF BIDS

CALL ORDER  : 120 CONTRACT ID : 12120 COUNTIES : MERCER
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
[( 4 ) G7412 I ( 5 ) P2743 I ( )
|GRIFFIN SIGN, INC |PERRELLO INC
LINE NO / ITEM CODE / ALT \ \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0131 202009P 119.000 CY \ 75.00000 8925.00]| 85.00000 10115.00]
EXCAVATION, UNCLASSIFIED \ \
0132 501003P 960.000 SF \ 1.00000 960.00 | 5.00000 4800.00]|
TEMPORARY SHEETING \ \ |
0133 504003P 1430.000 LB \ 1.75000 2502.50] 2.25000 3217.50]
REINFORCEMENT STEEL \ \ |
0134 504006P 960.000 LB \ 2.25000 2160.00| 2.50000 2400.00]
REINFORCEMENT STEEL, EPOXY-COATED \ \ |
0135 504015P 35.000 CY \ 900.00000 31500.00]| 700.00000 24500.00]|
CONCRETE FOOTING \ \
0136 512012M 1.000 U \ 90000.00000 90000.00]| 90667.00000 90667.00]|
OVERHEAD SIGN SUPPORT, STRUCTURE NO. \ \ I
_ 9 \ \ |
SECTION TOTALS [ $ 151,047.50]| $ 145,699.50]| $
—————————————————————————————————————————— -
SECTION 0015  OVERHEAD SIGN SUPPORT NO. 10 (1013-207)
I I |
0137 201009P LUMP | 15000.00000 15000.00] 10000.00000 10000.00]|
CLEARING SITE, STRUCTURE (___) 1013-204 | \ |
0138 202009P 119.000 CY \ 75.00000 8925.00]| 85.00000 10115.00]
EXCAVATION, UNCLASSIFIED \ \
0139 501003P 960.000 SF \ 1.00000 960.00 | 5.00000 4800.00]
TEMPORARY SHEETING \ \ |
0140 504003P 1430.000 LB \ 1.75000 2502.50] 2.25000 3217.50]
REINFORCEMENT STEEL [ \ I
0141 504006P 960.000 LB \ 2.25000 2160.00 | 2.50000 2400.00|
REINFORCEMENT STEEL, EPOXY-COATED \ \ |
0142 504015P 35.000 CY \ 900.00000 31500.00]| 700.00000 24500.00]|
CONCRETE FOOTING \ \
0143 512012M 1.000 U \ 90000.00000 90000.00]| 89515.00000 89515.00]|
OVERHEAD SIGN SUPPORT, STRUCTURE NO. \ \ |
___ 10 I I
SECTION TOTALS \ $ 151,047.50]| $ 144,547.50] $
—————————————————————————————————————————— e
SECTION 0016  OVERHEAD SIGN SUPPORT NO. 11 (1013-208)
\ \ I
0144 201009P LUMP | 15000.00000 15000.00]| 10000.00000 10000.00]
CLEARING SITE, STRUCTURE (___) 1013-205 | \ |
0145 202009P 125.000 CY \ 75.00000 9375.00]| 85.00000 10625.00]|
I

EXCAVATION, UNCLASSIFIED



New Jersey Department of Transportation DATE 05/10/12
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TABULATION OF BIDS
CALL ORDER : 120 CONTRACT ID 12120 COUNTIES MERCER
LETTING DATE 05/10/12 10:00AM DISTRICT : C1
SET-ASIDE
| ( 4 ) G7412 | ( 5 ) P2743
| GRIFFIN SIGN, INC |PERRELLO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | AMOUNT
—————————————————————————————————————————— o
0146 501003P 992.000 SF | 1.00000 992.00| 5.00000 4960.00]
TEMPORARY SHEETING | | |
0147 504003P 1590.000 LB | 1.75000 2782.50] 2.25000 3577.50]
REINFORCEMENT STEEL | | |
0148 504006P 1030.000 LB | 2.25000 2317.50] 2.50000 2575.00]
REINFORCEMENT STEEL, EPOXY-COATED | | |
0149 504015P 36.000 CY | 900.00000 32400.00] 700.00000 25200.00]
CONCRETE FOOTING | | |
0150 512012M 1.000 U© | 90000.00000 90000.00] 91522.00000 91522.00]
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
_ 11 | I
SECTION TOTALS | S 152,867.00] S 148,459.50]
—————————————————————————————————————————— e
SECTION 0017 CANTILEVER SIGN SUPPORT NO. 1 (2002-213)
I I |
0151 201009P LUMP | 10000.00000 10000.00]| 7500.00000 7500.00]
CLEARING SITE, STRUCTURE (___) 2002-203 | | |
0152 202009P 76.000 CY | 75.00000 5700.00] 85.00000 6460.00|
EXCAVATION, UNCLASSIFIED | | |
0153 501003P 520.000 SF | 1.00000 520.00| 5.00000 2600.00]
TEMPORARY SHEETING | | |
0154 504003P 1880.000 LB | 1.75000 3290.00] 2.25000 4230.00]
REINFORCEMENT STEEL | | |
0155 504006P 1340.000 LB | 2.25000 3015.00] 2.50000 3350.00]
REINFORCEMENT STEEL, EPOXY-COATED | | |
0156 504015P 21.000 cCY | 900.00000 18900.00| 700.00000 14700.00]|
CONCRETE FOOTING | | |
0157 512003M 1.000 U | 55500.00000 55500.00] 61362.00000 61362.00]
CANTILEVER SIGN SUPPORT, STRUCTURE NO. | | |
1 I I
SECTION TOTALS | $ 96,925.00| $ 100,202.00]
—————————————————————————————————————————— o
SECTION 0018  CANTILEVER SIGN SUPPORT NO. 2 (0219-219)
I | |
0158 201009P LUMP | 10000.00000 10000.00] 7500.00000 7500.00]
CLEARING SITE, STRUCTURE (___) 0219-203 | | |
0159 202009P 76.000 CY | 75.00000 5700.00| 85.00000 6460.00]
EXCAVATION, UNCLASSIFIED | | |
0160 501003P 520.000 SF | 1.00000 520.00] 5.00000 2600.00]|
I

TEMPORARY SHEETING



New Jersey Department of Transportation DATE : 05/10/12
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TABULATION OF BIDS

CALL ORDER : 120 CONTRACT ID : 12120 COUNTIES : MERCER
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
| ( 4 ) G7412 I ( 5 ) P2743 I ( )
|GRIFFIN SIGN, INC |PERRELLO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0161 504003P 1880.000 LB | 1.75000 3290.00] 2.25000 4230.00]
REINFORCEMENT STEEL | | |
0162 504006P 1340.000 LB | 2.25000 3015.00] 2.50000 3350.00]
REINFORCEMENT STEEL, EPOXY-COATED | | |
0163 504015P 21.000 CY | 900.00000 18900.00] 700.00000 14700.00]
CONCRETE FOOTING | | |
0164 512003M 1.000 U | 55500.00000 55500.00 | 61362.00000 61362.00]
CANTILEVER SIGN SUPPORT, STRUCTURE NO. | | |
2 I I |
SECTION TOTALS | $ 96,925.00| $ 100,202.00] $
—————————————————————————————————————————— R st
CONTRACT TOTALS | $ 3,589,017.00] $ 3,889,094.50] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



